EVALUARE

Lucrari de constructii Zid de sprijin

Pr.nr.508/2012

Nr. Descriere articol U/M | Cantitate | Pret unitar| Valoare
crt. RON RON
1|Sapaturi mecanice 100 mc 3 457.85 1373.54
2|Sapaturi manuale mc 110 40.70 4476.73
3[Sprijiniri orizontale mp 80 10.11 808.86
4|Cofraj pentru elevatii mp 150 24.18 3626.53
5|Confectionare armaturi fundatii kg 6050 4.06 24545.07
6|Montare armaturi fundatii kg 6050 0.75 4539.68
7|Preparare beton B150 mc 6 244.54 1467.25
8|Turnare beton in fundatii mc 6 55.95 335.68
9(Preparare beton B400 in structura mc 54 282.85 15273.79
10|Turnare beton in structura mc 54 58.90 3180.44
11|Etansare rosturi m 27 27.25 735.88
12 [Umpluturi - piatra bruta mc 38 71.64 2722.34
13|Umpluturi - piatra sparta mc 25 57.61 1440.31
14{Umpluturi - balast mc 18 62.51 1125.16
15|Umpluturi - argila mc 7 50.29 352.01
16|Teava pentru denaj m 30 51.23 1536.84
17|Transport materiale cu autobasculanta-15km to 150 19.08 2861.55
18|Transport materiale cu roaba to 230 13.52 3109.42
19(Incarcare materiale grele to 853 5.34 4556.34
20|Transport pamant si moloz to 853 5.09 4339.38
21{Imprastiere pamant 100 mc 4.1 190.77 782.16
22|Compactare umpluturi 100 mc 4.1 194.57 797.75
23|Transport materiale cu autobasculanta-15 km to 6.05 19.08 115.42
24|Transport materiale cu autobasculanta-40 km to 218 50.87 11090.08
TOTAL FARATVA 95192.20




